STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 22/ 03 I N FRESNO COUNTY | N FRESNO FROM RR | NVOLVEMENT 10/ 23/ 03
CONTRACT NUMBER 06- 477504 1.2 KM NORTH OF ASHLAND AVENUE CONTRACT CCDE 'E
LOCATI ON 06- FRE- 99-27. 3/ 28. 3 OVERCROSSI NG T9 0.3 KM NORTH OF 15 CONTRACT | TEMS

SHAW AVENUE OVERCROSSI NG
RESURFACE ASPHALT CONCRETE FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 6 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 2 ENG NEERS EST 279, 000. 00 AMOUNT UNDER 1, 353. 00 PERCENT UNDER EST 0. 48
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 277,647.00 1 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 356, 553. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAlI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



06- 477504
06- FRE- 99- 2 SUMMARY OF

10/ 22/ 03
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2
10/ 23/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BOBBI E MACK GRI NDI NG
VI SALI A CA

WORKS STRI PI NG AND MARKI NG SERVI CE
VEST COVI NA CA

| TEM 7 ( PARTI AL)

I TEMS 6 AND 13 THRU 15 ( PARTI AL)



06- 477504 Bl D245
06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 22/ 03 10/ 23/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY I TEM 11
LI NCOLN CA
K R C SAFETY COVPANY I TEMS 3 THRU 5 ( PARTI AL)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEM | TEM 7
RI VERSI DE CA
WORKS STRI PI NG AND MARKI NG SERVI CE I TEM5 6 AND 13 THRU 15

VEEST COVI NA CA



06- 477504 Bl D245

06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 22/ 03 10/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 68, 000. 00* 68, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5. 000. 00
6 031763 REMOVE WH TE THERMOPLASTI C TRAFFI C M 8, 050 1. 00 8, 050. 00
STRI PE
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 760 10. 00 17, 600. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 91 140. 00 12, 740. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 40 84. 00 3, 360. 00
10 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 2, 870 46. 00 132, 020. 00
11 394001 PLACE ASPHALT CONCRETE DI KE M 2,230 4.00 8, 920. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 22 1. 00 22. 00
13 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 11, 700 71 8, 307. 00
( SPRAYABLE)
14 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 2 60. 00 120. 00
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 640 4.70 3, 008. 00

TOTAL 277,647.00



06- 477504 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 22/ 03 10/ 23/ 03
| TEM SECOND
BI D AMOUNT
1 3, 000. 00* 3000. 00
2 9, 275. 00* 9275. 00
3 4,000. 00* 4000. 00
4 50, 000. 00* 50000. 00
5 17, 500. 00* 17500. 00
6 1.10 8855. 00
7 21.00 36960. 00
8 200. 00 18200. 00
9 75. 00 3000. 00
10 62. 00 177940. 00
11 7.00 15610. 00
12 1.00 22.00
13 .65 7605. 00
14 53. 00 106. 00
15 7.00 4480. 00
TOT 356, 553. 00



